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United States Department of Agriculture
Office of the Chief Financial Officer
National Finance Center

Government Employees Services Division

Functional Requirements Document (FRD)

Project# Project Title: Date Prepared:
857084 EmpowHR Multiple Actions in an Accession 9/12/2014
Pay Period
Scope: The scope of this project is to:
1. Allow EmpowHR to enter and send multiple PAR actions and Payroll
Documents to Pine in one day.
2. If an Accession document is suspended, EmpowHR will notify the
user that any other documents that may have been entered are in
a pending status.
Assumptions:
Test: All functionality specified within the FRD will be validated by the

Application Testing Branch (ATB) QA team.

Functional Requirements

[T Payroll Applications Systems Branch (PASB) Requirements

“Not Applicable”

¥ Personnel Applications Systems Branch (PESB) Requirements

1. Update the 898/998 (Transfer From Mode/Transfer to New Payroll Provider) edit to

allow the

a. 818
819
894
810
815
816
827
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following NOAs to lay-down without the address being in place:

Admin Uncontrolled Overtime

Availability Pay

General Adjustment

Change in Differential (used for establishing Supervisory Differential)
Recruitment Bonus

Relocation Bonus

Retention Incentive

[T Administrative Applications Systems Branch (AASB) Requirements

“Not Applicable”

r'Payroll Web Systems Branch (PWSB) Requirements

“Not Applicable”
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[T Administrative Web Systems Branch (AWSB) Requirements

“Not Applicable”

¥ Human Resources Applications Branch (HRAB) Requirements

1. Remove EmpowHR edit on Address/349 that prevents the document from processing in
the same Pine pass.
2. Remove EmpowHR edit that prevents multiple PARs on the same Pine pass.
3. If the Accession action does not apply, EmpowHR shall notify the user and place
the subsequent PAR actions in a Pending status.
Signature of Systems Requirements Branch Chief: Date:
Dennis Laughlin /s/ 9/12/2014
Signature of Web Requirements Branch Chief: Date:
Alisa R. Wells /s/ 9/12/2014
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